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1. 
ALL DIMENSIONS ARE GIVEN IN METERS UNLESS OTHERWISE 
SPECIFIED.

2. 
DO NOT SCALE FROM THIS DRAWING.

3. 
THIS DRAWING MUST BE READ IN CONJUNCTION WITH 
SPECIFICATION WORK FORMATS, SCHEDULES AND ALL OTHER 
RELEVANT DRAWINGS.

4. 
CONTRACTOR MUST REPORT ANY 
DISCREPANCIES PRIOR TO EXECUTION OF ANY WORKS.

5.
ALL DIMENSIONS MUST BE VERIFIED ON SITE PRIOR TO ORDERING 
OR MANUFACTURING ANY MATERIALS.

6.
THE CONTRACTOR IS RESPONSIBLE FOR
FULL COORDINATION WITH ALL OTHER ENGINEERING WORKS TO 
ENSURE PROPER INSTALLATION.

7.
THE CONTRACTOR SHOULD CONFORM TO ON-SITE INSTALLATION 
REQUIREMENTS AND STANDARDS AS LAID DOWN BY REGULATORY 
AUTHORITIES.
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8.
CLIENT MAY ADD/CHANGE/ DELETE ANY COMPONENT IN THE 
BUILDING ACCORDING TO HIS REQUIREMENTS & UP TO AMIRI 
DIWAN STANDARDS.

9.
ALL INTERNAL & EXTERNAL GAMES/ SPORTS TO BE DESIGNED BY A 
SPECIALIST & SUBMITTED FOR CLIENT'S APPROVAL.
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